
NAME & 
ADDRESS 
OF THE 

FIRM

RATE IN RS.
2022-23

AMOUNT IN RS.

SCOPE [A]

Construction of 3 ph 3 wire 11 KV line 
using 55 sq. mm AAAC.(2 Nos. cut 
point)-0.08 Km

SCOPE [B]
Erection of Joist Pole-4 Nos. including 
1 No. DP.

SCOPE [C] Guarding-1 span
1 11 Mtr  Long 150x150 mm RS joist(30.6 Kg/Mtr.)No. 4 21879.00 87516.00
2 11 K.V. Pin Insulator polymer No. 6 240.00 1440.00
3 11 KV T&C Hardware (45KN) set 15 200.00 3000.00

4 Disc insulator(T&C)45 KN polymer No
15 860.00

12900.00

5 Earthing for support coil type No. 4 166.00 664.00
6 HT stay set complete No. 5 1050.00 5250.00
7 7/10 SWG stay wire Kg 60 75.00 4500.00
8 HT Stay clamp(1.9 kg/pair)(GI) Pair 5 125.00 625.00

9 HT Stay Insulator Type-C No.

5 50.00 250.00

10
GI Base Plate(500x500x10mm )for 
PSC Pole(20 Kg)

No
4 1500.00 6000.00

11
100x50x6 mm GI Channel(9.2 
Kg/Mtr.)

Kg
65 75.00 4875.00

12
75x40x6 mm GI 
Channel(6.8Kg/Mtr.)

Kg 35
75.00 2625.00

13 50x50x6 mm GI Angle (4.45Kg/Mtr.) Kg 25
75.00 1875.00

14 GI Nut & Bolt of assorted size K.g 65 78.00 5070.00
15  55 sq. mm AAAC Km 0.264 30000.00 7920.00

16
Anticlimbing Gi Barbed wire 
,clamping arrangement etc., (2 kg per 
support)

Kg 8
80.00 640.00

SCHEDULE OF WORKS 

Estimated Cost in Rs.
Sl. No. Unit Qty.Description of work

THE ODISHA STATE POLICE HOUSING & WELFARE CORPORATION LTD.
                  JANAPATH, BHOINAGAR, BHUBANESWAR - 22

[Electrical Division]
              Ph: 0674-2541545, 2542921, Fax: 0674-2541543

   E-mail :- pmelectricalophwc2021@gmail.com

PRICE BID FOR THE WORK UNDER SL. NO :- 06  AS PER IFB

NAME OF THE WORK :- SHIFTING AND RECONSTRUCTION OF 11 KV LINE AT THE 
CONSTRUCTION SITE OF AMA BUS STAND AT BADADANGUA UNDER GOPABANDHUNAGAR 
BLOCK, MAYURBHANJ.

BID REF NO :- 22/PM/ELECT/OPHWC/2024-25



17

Sundries for survey, PVC tape , 
ampire tape, danger board ,small size 
nut & bolt preparation of drawing All. 
Socket etc.

LS 1

3000.00 3000.00
18 TOTAL  MATERIAL COST 148150.00
19 Escalation @6%for 2019-20 157039.00
20 Escalation @6%for 2020-21 166461.34
21 Escalation @6%for 2021-22 176449.02
22 Escalation @6%for 2022-23 187035.96
23 Escalation @6%for 2023-24 198258.12
A Escalation @6%for 2024-25 210153.61

B Stock, Storage & Insurance @ 3% of A 6304.61

C Sub Total (C=A+B) 216458.21

D Contingency @3% of C 6493.75

E T & P 2% of C 4329.16

F Transportation @ 7.5% of C 16234.37

G Erection Charges for PSC Pole @ 20%

H
Erection Charges of DTR and Joist Poles 
@ 5%

6393.37

I Erection Charges of other @ 10% 8859.08

J Sub Total 258767.94

K
Labour+Transportation charges for 
Dismantling as per estimate

Ls 1 1194.00 1194.00

L Total Rs. 259961.94

M Salvage Value of Dismantled material 866.80

N total cost after deducting salvage value 259095.14

24
Material cost for Concreting of stay 1.8 
Mtrx0.3 Mtr.x0.3 Mtr=0.150 cum(PCC 
1:3:6)

No 5 965.00 4825.00

25
Material cost for Concreting of  Joist 
Pole1.8 Mtrx0.5 Mtr.x0.5 Mtr=0.45 
cum(PCC 1:2:4)

No 4 2000.00 8000.00

Sub Total Rs. 2,71,920.14         
Cess @1% 2,719.20              
Total Estimated Cost 2,74,639.34         

Total Estimated Cost in Figures 2,74,639.00         

EXCESS                            LESS                    (Please Tick)

Signature of Tenderer with seal

                       Sd/-

_________%

Quoted Amount  in Figure

      Asst. Project Manager (Elect)                                                       DM I/C (Elect)
         Sd/-

                  Project Manager(Elect.)

Quoted Amount in word

N:B- The Estimated cost is exclusive of GST.

                       Sd/-


