
NAME & 
ADDRESS 
OF THE 

FIRM

RATE IN RS.
AMOUNT IN RS.

SCOPE [A]

1

11 mtr RS Joist 
pole(150x150)mm(34.6 
Kg/Mtr.)MAKE-
SAIL/JINDAL/TATA

No.

8 24739.00 197912
2 11 KV  Pin  Insulator (Polymer) No. 6 200.00 1200

3
11 KV T&C Hardware fitting  (45 
KN)

set
6 130.00 780

4 Disc insulator(T&C)45 KN,polymer No
6 860.00 5160

5
11 KV 3 core, 185 sq. mm XLPE  
cable,A2XFY

Mtr.
560 855.00 478800

6
Heat shrinkable jointing kit for 
3Cx185 sq. mm 11 KV XLPE cable 
outdoor type

No
4 11756.00 47024

7
HDPE Pipe 8",10 Mtr.(PE80-PN8,160 
mm Dia)

Mtr. 44
1785.00 78540

8 Lightning arrestor ,12 KV- 10KA No 6 3550.00 21300

9
100X50X6mm GI Channel 2.8mtr. Long 
2Nos.(9.2kg/mtr.)x2 Nos.

Kg
116 75.00 8700

10
75x40x6mm GI angle, 2.8 mtr long 
(6.8K.g per mtr)with side angle

Kg
172 75.00 12900

11
50x50x6 mm GI Angle each 2.8 Mtr. 
Long(4.5 Kg/Mtr.)with side angle

Kg
128 75.00 9600

12 PG clamp for AAA Conductor No 6 580.00 3480
13 GI nut,bolt & washer Kg 26 78.00 2028
14 Earthing of support coil type No 8 166.00 1328
15 Danger Plate No 8 80.00 640

16
Anticlimbing device made of GI 
barbed wire with clamping 
arrangement(2 Kg. per support)

Kg 16

80.00 1280

17
Sundries for survey, tree cutting , 
small size nut & bolt with washer, 
Allm. Binding tape, Danger Board etc.

Ls

1 3000.00 3000

Unit Qty.Description of work

SHIFTING AND RECONSTRUCTION OF 11 KV LINE-0.25 KM.

SCHEDULE OF WORKS 

Estimated Cost in Rs.
Sl. No.

THE ODISHA STATE POLICE HOUSING & WELFARE CORPORATION LTD.
                  JANAPATH, BHOINAGAR, BHUBANESWAR - 22

[Electrical Division]
              Ph: 0674-2541545, 2542921, Fax: 0674-2541543

   E-mail :- pmelectricalophwc2021@gmail.com, Website: www.ophwc.nic.in

PRICE BID FOR THE WORK UNDER SL. NO :- 05 AS PER IFB

NAME OF THE WORK :- SHIFTING AND RE-CONSTRUCTION OF 11 KV LINE AT  SASAN BUS 
STAND IN THE DISTRICT OF BHADRAK.

BID REF NO :- 26/PM/ELECT/OPHWC/2024-25



18 TOTAL  MATERIAL COST 873672.00
19 Escalation @6%for 2019-20 926092.32
20 Escalation @6%for 2020-21 981657.86
21 Escalation @6%for 2021-22 1040557.33
22 Escalation @6%for 2022-23 1102990.77
23 Escalation @6%for 2023-24 1169170.22
A Escalation @6%for 2024-25 1239320.43

B Stock, Storage & Insurance @ 3% of A 37179.61

C Sub Total (C=A+B) 1276500.04
D Contingency @3% of C 38295.00
E T & P 2% of C 25530.00
F Transportation @ 7.5% of C 95737.50
G Erection Charges for PSC Pole @ 20% 0.00

H
Erection Charges of DTR and Joist Poles 
@ 5%

14458.21

I Erection Charges of other @ 10% 28777.32
J Sub Total 1479298.08

K
Transportation + Labour cost of 
Dismatled materials(as per Estimate) 5469

L Total Rs 1484767.08

24
Material cost for Concreting of  Joist Pole 
2.13 Mtrx0.4 Mtr.x0.4 Mtr=0.34 
cum(PCC 1:3:6)@6500

No 8 2215.20 17721.6

25

Supply and laying of pipe HDPE 160 mm 
Dia PN8,PE-80 through HDD method 
.Making of trenches ducts with 160 mm 
dia HDPE pipe casing using HDD 
method,machine including supply of 
HDPI pipe as per IS 4984(as per TPNODL 
sepecification and estimate)

Mtr. 520 2864.12 1489342.4

26

BA will provide necessay tools, 
machinary,Manpower for laying of 11 Kv 
3C cable( 70 sq. mm to 630 sq. mm) in 
trench or HDPE pipe Hum pipe.

Mtr. 520 100.17 52088.4

1559152.4
Sub Total Rs. 30,43,919.48       
Cess @1% 30439.19

Total Estimated Cost 30,74,358.67    
Total Estimated Cost in Figures 30,74,359.00    

EXCESS                            LESS                    (Please Tick)

Signature of Tenderer with seal
                       Sd/-                        Sd/-
                           Sd/-

_________%

Quoted Amount  in Figure

Quoted Amount in word

                  Project Manager(Elect.)

N:B- The Estimated cost is exclusive of GST.

      Asst. Project Manager (Elect)                                           DM I/C (Elect)
         Sd/-

         Sd/-



233536.16
1416

920.4

6088.8

564984

55488.32

92677.2
25134

10266

15222

11328
4106.4

2393.04
1567.04

755.2

1510.4

3540



1030933

197912 675760.00 0.00
209786.72 716305.6 0

222373.923 759283.936 0
235716.359 804840.972 0

249859.34 853131.43 0
264850.901 904319.316 0

280741.955 958578.475 0
289164.213 987335.83 0

14458.2107 98733.583


